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responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
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December 21, 2001
06-Fre-33-26.6/27.3
06-4100U4
ACSTP-P033(055)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN COALINGA
FROM SOUTH OF CAMBRIDGE AVENUE TO 0.3 km NORTH OF PHELPS AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 8, 2002. The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated November 26, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans, the Notice

to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification
Number 18 dated 11-30-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html
Project Plan Sheet 2 is revised as follows:

"Right and left ES dimension line on the "Typical Cross Section for Route 33, Sta 6+80 to Sta 8+33"
needs to be moved from the back of the curb to the front of the curb at the flow line."

Project Plan Sheet 21 is revised as follows:

"Note 6 is revised to read: "3 m temporary pavement from Sta 10+40 to Sta 11+40 left side. 3 m
temporary pavement from Sta 10+40 to Sta 12+60 right side. Temporary pavement structural section is
165 mm AC (Type A) over 225 mm Class 2 AB."

Project Plan Sheets 30 and 31 are revised. Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

Project Plan Sheet 77A is added. Half-sized copy of the added sheet is attached.
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In the Special Provisions, Section 5-1.18, "RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY
CONTROL BOARD," is replaced as attached.

In the Special Provisions, Section 5-1.21, "RELATIONS WITH ARMY CORPS OF ENGINEERS," is added as
attached.

In the Special Provisions, Section 10-1.07, "OBSTRUCTIONS," is replaced as attached.
In the Proposal and Contract, the Engineer’s Estimate Items 33, 43, 44, and 66 are revised.
To Proposal and Contract book holders:

Replace pages 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5,
and 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached are copies of the California Fish and Game Agreement, California Regional Quality Control
Board Permit, and Department of the Army Permit.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



5-1.18 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD

The location of the Los Gatos Creek Bridge No 42-0006 is within an area controlled by the Regional Water Quality
Control Board. Regional Water Quality Control Board General Permits has been issued covering work to be performed
under this contract. The Contractor shall be fully informed of rules, regulations, and conditions that may govern the
Contractor's operations in the areas and shall conduct the work accordingly.

Copies of the order may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26,
1120 N Street, Room 200, Sacramento, CA 95814, Telephone 916-654-4490, and are available for inspection at the office of
the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance,"
of the Standard Specifications.

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications. Days during which the
Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be
nonworking days if these restrictions cause a delay in the current controlling operation or operations.

CONTRACT NO. 06-4100U4
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5-1.21 RELATIONS WITH ARMY CORPS OF ENGINEERS

A portion of this project is located within the jurisdiction of the Army Corps of Engineers. The Contractor shall be fully
informed of the requirements of this agreement as well as rules, regulations, and conditions that may govern the Contractor's
operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS
26, 1120 N Street, Room 200, Sacramento, CA 95814, Telephone 916-654-4490, and are available for inspection at the
office of the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Sections 7-1.01, "Laws to be Observed,” 7-1.01G, "Water Pollution,” and 7-1.12,
"Indemnification and Insurance," of the Standard Specifications.

Modifications to the agreement between the Department of Transportation and the Army Corps of Engineers which are
proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Army Corps of Engineers for
their consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take
action on the proposed modifications. Compensation for delay will be determined in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.

Modifications to any agreement between the Department of Transportation and the Army Corps of Engineers will be
fully binding on the Contractor. The provisions of this section shall be made a part of every subcontract executed pursuant to
this contract.

CONTRACT NO. 06-4100U4
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10-1.07 OBSTRUCTIONS

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities,” and Section 15, "Existing Highway
Facilities," of the Standard Specifications and these special provisions.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work
close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include, but are not
limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444
1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133
1-800-227-2600

It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility Location Date
Pacific Bell (Conduits) Sta 7+25 to Sta 12+00 1/1/02

The following utility facilities will be relocated during the progress of the contract. The Contractor shall notify the
Engineer, in writing, prior to doing work in the vicinity of the facility. The utility facility will be relocated within the listed
working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications, after the notification is
received by the Engineer:

Utility Location Working Days
Gas Line Sta 8+10 to Sta 9+20 30

The utility facilities listed in the following table, and other utility facilities that possibly exist at locations which might
interfere with the pile driving or drilling operations or substructure construction, will not be rearranged in advance of or
during construction operations. Should the Contractor desire to have any of the utility facilities rearranged or temporarily
deactivated for his convenience, the Contractor shall make the necessary arrangements as provided in Section 8-1.10:

Utility Facility Location
PG&E (aerial-electric) Sta 8+33 to Sta 9+52 ADJACENT TO
RIGHT SIDE OF BRIDGE

Full compensation for conforming to the requirements of this section, not otherwise provided for, shall be considered as
included in the prices paid for the various contract items of work involved and no additional compensation will be allowed
therefor.
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ENGINEER'S ESTIMATE

06-4100U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 150860 REMOVE BASE AND SURFACING M3 330
22 151572 RECONSTRUCT METAL BEAM M 26
(S) GUARD RAILING
23 152320 RESET ROADSIDE SIGN EA 2
24 152351 RELOCATE HYDRANT EA 2
25 022719 RELOCATE BOLLARD EA 10
26 152390 RELOCATE ROADSIDE SIGN EA 6
27 152402 ADJUST WATER VALVE COVERTO | EA 6
GRADE
28 152432 ADJUST MANHOLE EA 5
29 153103 COLD PLANE ASPHALT CONCRETE | M2 1310
(S) PAVEMENT
30 153246 REMOVE CONCRETE M3 92
(MISCELLANEOUS)
31 157550 BRIDGE REMOVAL LS LUMP SUM | LUMP SUM
32 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
33 190101 ROADWAY EXCAVATION M3 2970
34 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
35 192003 STRUCTURE EXCAVATION M3 230
() (BRIDGE)
36 193003 STRUCTURE BACKFILL (BRIDGE) M3 230
(F)
37 198001 IMPORTED BORROW M3 4950
38 200001 HIGHWAY PLANTING LS LUMP SUM | LUMP SUM
(S)
39 203001 EROSION CONTROL (BLANKET) M2 200
(S)
40 204099 PLANT ESTABLISHMENT WORK LS LUMPSUM LUMPSUM
(S)
4
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ENGINEER'S ESTIMATE

06-4100U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
41 204098 MAINTAIN EXISTING PLANTS LS LUMP SUM | LUMP SUM
(S)
42 208000 IRRIGATION SYSTEM LS LUMP SUM | LUMP SUM
(S)
43 260201 CLASS 2 AGGREGATE BASE M3 4070
44 390102 ASPHALT CONCRETE (TYPE A) TONN 5060
45 397001 ASPHALTIC EMULSION (PAINT TONN 4.7
BINDER)
46 490580 FURNISH STEEL PIPE PILING M 745
(360 MM)
47 490581 DRIVE STEEL PIPE PILE (360 MM) EA 44
(S)
48 490584 FURNISH STEEL PIPE PILING M 89
(610 MM)
49 490585 DRIVE STEEL PIPE PILE (610 MM) EA 8
(S)
50 499030 FURNISH CAST-IN-STEEL-SHELL M 1114
CONCRETE PILING (610 MM)
51 499031 DRIVE CAST-IN-STEEL-SHELL EA 48
S) CONCRETE PILE (610 MM)
52 500001 PRESTRESSING CAST-IN-PLACE LS LUMP SUM | LUMP SUM
(S) CONCRETE
53 510051 STRUCTURAL CONCRETE, BRIDGE M3 67
(3] FOOTING
54 510053 STRUCTURAL CONCRETE, BRIDGE M3 1525
(F)
55 510085 STRUCTURAL CONCRETE, M3 32
(3] APPROACH SLAB (TYPE EQ)
56 510502 MINOR CONCRETE (MINOR M3 5.2
() STRUCTURE)
57 048817 JOINT SEAL ASSEMBLY (MR 75 MM) | M 46
(S)
58 520102 BAR REINFORCING STEEL (BRIDGE) | KG 313 800
(S-F)
59 566011 ROADSIDE SIGN - ONE POST EA 4
60 620913 600 MM ALTERNATIVE PIPE M 76
CULVERT
5
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ENGINEER'S ESTIMATE

06-4100U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 620919 750 MM ALTERNATIVE PIPE M 30
CULVERT
62 705045 600 MM STEEL FLARED END EA 3
SECTION
63 705047 750 MM STEEL FLARED END EA 2
SECTION
64 721008 ROCK SLOPE PROTECTION (LIGHT, | M3 870
METHOD B)
65 729010 ROCK SLOPE PROTECTION FABRIC [ M2 380
66 731502 MINOR CONCRETE M3 86
(MISCELLANEQOUS CONSTRUCTION)
67 750001 MISCELLANEQOUS IRON AND STEEL | KG 400
(S-F)
68 022720 STEEL FENCE /FOUNDATION M 130
(S)
69 820107 DELINEATOR (CLASS 1) EA 10
70 820134 OBJECT MARKER (TYPE P) EA 4
71 833032 CHAIN LINK RAILING (TYPE 7) M 254
(S-F)
72 833140 CONCRETE BARRIER (TYPE 26) M 255
(F)
73 839551 TERMINAL SECTION (TYPE B) EA 2
(S)
74 839565 TERMINAL SYSTEM (TYPE SRT) EA 3
(S)
75 839568 TERMINAL ANCHOR ASSEMBLY EA 1
(S) (TYPE SFT)
76 840515 THERMOPLASTIC PAVEMENT M2 120
S) MARKING
77 840560 THERMOPLASTIC TRAFFIC STRIPE M 4310
S) (SPRAYABLE)
78 850111 PAVEMENT MARKER EA 330
(S) (RETROREFLECTIVE)
79 860201 SIGNAL AND LIGHTING LS LUMP SUM | LUMP SUM
(S)
80 022721 ELECTRICAL SERVICE LS LUMP SUM | LUMP SUM
(S) (IRRIGATION)
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